EMERALD COAST
UTILITIES AUTHORITY

EMERALD COAST UTILITIES AUTHORITY

East Brownsville Sewer Expansion Phase |

CS528

Bid No. CC2017 09
Bid Opening Date: Tuesday, November 1, 2016 - 2:00 p.m.

Cory Snyder
1 ADDENDUM PROPOSAL | SUB/SUP SOL susisup | CONFINED | rpencH saFeTY
CONTRACTORS AckNowLEDGED |BIP BOND| g nep DOC FORM | PROJPLAN SCPEAFSTE CERT BASEBID
GULF COAST UTILITY CONTRACTORS
SOUTHPORT, FL YES YES YES YES YES YES YES 1,297,375.00
PENSACOLA CONCRETE CONSTRUCTION CO INC
PENSACOLA, FL YES YES YES YES YES YES YES 711,209.71
SOUTHERN UTILITY CO INC
PENSACOLA, FL YES YES YES YES YES YES YES 943,396.45
UTILITY SERVICE CO
GULF BREEZE, FL YES YES YES YES YES YES YES 997,171.92
EMERALD COAST UTILITIES AUTHORITY
East Brownsville Sewer Expansion Phase |
HERAL . S0t coe
Bid No. CC2017 09
Bid Opening Date: Tuesday, November 1, 2016 - 2:00 p.m.
REVISED
Cory Snyder
1 ADDENDUM PROPOSAL | SUB/SUP SOL sugisup | CONFINED | e ncH sAFETY
CONTRACTORS AckNowLEDGED |BIP BOND| g 6nep DOC FORM | PROJPLAN SCPEAFSTE CERT BASEBID

CHAVERS CONSTRUCTION INC
PENSACOLA FL YES YES YES YES YES YES YES 1,269,843.10
GULF COAST UTILITY CONTRACTORS
SOUTHPORT. FL YES YES YES YES YES YES YES 1,297,375.00
PENSACOLA CONCRETE CONSTRUCTION CO INC
PENSACOLA, FL YES YES YES YES YES YES YES 711,209.71
SOUTHERN UTILITY CO INC
PENSAGOLA, FL YES YES YES YES YES YES YES 943,396.45
UTILITY SERVICE CO
GULF BREEZE, FL YES YES YES YES YES YES YES 997,171.92




